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J13  YEAGER AGS (ANG) Natural Gas 
Distribution System 

J13.1 YEAGER AGS (ANG) Overview 
Yeager AGS (ANG) is home to the 130th Airlift Wing which provides staff and operational 
support for an eight primary authorized aircraft C-130H unit to airdrop or airland forces.  
Contingency capability is maintained for European, Asian, and South American theaters 
while operating independently from forward operating or collocated base.  Yeager AGS 
(ANG) is located a Charleston West Virginia and has a total of 74.8 acres under lease.  Of 
this total, 43 acres are located on top of the hill on which the airport was built.  Most of this 
area has been developed.  Any expansion requires relocation of existing buildings to other 
areas, using vehicle parking areas, or acquiring additional land.  The lower portion of the 
base has been developed along the access road to the airfield.  This section contains 
approximately 33 acres.  Development has been on benches made from leveling hill tops or 
cutting into the side of hills.  The developed area in this lower section covers 9.3 acres.  The 
remainder is made up of hillsides and ravines which are expensive to develop.  The apron 
and taxiway at Yeager Airport were built in 1949.  The first facilities built were Building 101-
Base Supply, Building 107-Maintenance Hangar, and Building 102-Headquarters in 1951.  
The base currently has 31 buildings with a total square footage of 295,051.  There are 
currently eight C-130 aircraft at this installation.  

J13.2  Natural Gas Distribution System Description 

J13.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The YEAGER AGS (ANG) natural gas distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution 
system enters the Installation and Government ownership currently starts to the point of 
demarcation, defined by the Right of Way.  The system may include, but is not limited to, 
pipelines, valves, regulators, and meters.  The actual inventory of items sold will be in the 
bill of sale at the time the system is transferred.  The following description and inventory is 
included to provide the Contractor with a general understanding of the size and 
configuration of the distribution system.  The Government makes no representation that the 
inventory is accurate.  The Contractor shall base its proposal on site inspections, information 
in the technical library, other pertinent information, and to a lesser degree the following 
description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and 
inventory. 

Specifically excluded from the natural gas distribution system privatization are:  Nothing 
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J13.2.1.1  Description 
The natural gas distribution system at Yeager AGS (ANG) is comprised of approximately 
4,300 linear feet of polyethylene and steel pipe ranging from 1.25 to 4 inches in diameter, 17 
steel plug valves, 2 PE ball valves, 12 regulators and 1 large meter.  The most common type 
of system piping is a 50% mix of PE and steel buried approximately 4 feet underground.  
Piping and valves are considered to be in good condition with ages ranging from 1951 to 
present.  The delivered PSIG of the system is 30 PSIG and reduced to a 6 to 8 PSIG for 
service lines.  The system has no cathodic protection devices and is metered from one 
location on base.  There are 2 planned facilities that will require gas service once completed. 

J13.2.1.2  Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets 
for the YEAGER AGS (ANG) natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System YEAGER AGS (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PE Gas Pipe 1.25 169 LF 1983 

 2.00 366 LF 1994 

 2.00 28 LF 1996 

 2.00 228 LF 1985 

 2.00 699 LF 1989 

 2.00 320 LF 1980 

Steel Pipe 1.50 75 LF 1977 

 3.00 394 LF 1970 

 4.00 527 LF 1951 

 4.00 1458 LF 1976 

Steel Plug Valves 1.00 1 EA 1991 

 1.25 1 EA 1983 

 1.50 1 EA 1983 

 1.50 1 EA 1977 

 1.50 1 EA 1976 

 2.00 2 EA 1980 

 2.00 1 EA 1990 

 2.00 1 EA 1962 

 2.00 1 EA 1985 

 2.00 2 EA 1994 

 3.00 2 EA 1970 

 4.00 1 EA 1951 

 4.00 1 EA 1976 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

 4.00 1 EA 1985 

PE Ball Valves 2.00 2 EA 1993  

Regulators  3 EA 1991 

  5 EA 1984 

  1 EA 1981 

  1 EA 1977 

  2 EA 1983 

Large Meters  1 EA 1990 
Notes: 
PE = Polythylene  
LF = Linear Feet 
EA = Each 
IN = Inches 

    

J13.2.2  Natural Gas Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools.  

TABLE 2 
Spare Parts 
Natural Gas Distribution System YEAGER AGS (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools 
Natural Gas Distribution System YEAGER AGS (ANG) 

Description Quantity Location Maker 

None    

J13.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System YEAGER AGS (ANG) 

Qty Item Description Remarks 

None    

J13.3  Specific Service Requirements 
The service requirements for the YEAGER AGS (ANG) natural gas distribution system are 
as defined in the Section C, Description/Specifications/Work Statement.  
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J13.4  Current Service Arrangement 
Gas is provided by Virginia Power and Gas. 

J13.5  Secondary Metering 

J13.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor.  The Contractor shall provide meter readings for 
all secondary meters IAW Paragraph C.3 and J13.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System YEAGER AGS (ANG) 

Meter Location  Meter Description 

Base Motor Pool Meters the Base Motor Pool Complex only 

  

J13.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, 
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J13.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System YEAGER AGS (ANG) 

Meter Location  Meter Description 

None  

J13.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to the person identified at contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer.  Outage reports 
shall be submitted by the 25th of each month for the previous month.  Outage reports 
shall be submitted to the person identified at contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and 
previous month readings for all secondary meters.  The Contractor’s monthly meter 
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reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer.  Meter reading reports shall be submitted by the 15th of each 
month for the previous month.  Meter reading reports shall be submitted to the person 
identified at contract award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to the 
person identified at contract award 

J13.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, the following projects have been implemented by the 
Government for conservation purposes:  None 

J13.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the 
YEAGER AGS (ANG) boundaries.   

J13.9  Off-Installation Sites 
No off-installation sites are included in the sale of the YEAGER AGS (ANG) natural gas 
distribution system. 

J13.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System YEAGER AGS (ANG) 

Location  Description 

None  

J13.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the YEAGER AGS (ANG) natural gas distribution system.  If the utility 
system is sold, the Government will not accomplish these planned improvements.  The 
Contractor shall make a determination as to its actual need to accomplish and the timing of 
any and all such planned improvements.  Capital upgrade projects shall be proposed 
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through the Capital Upgrades and Renewal and Replacement Plan process and will be 
through Schedule L-3.  Renewal and Replacement projects will be recovered through Sub-
CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System YEAGER AGS (ANG) 

Project Location  Project Description 

No System Deficiencies Two projects are in the planning phase; Hazardous Material Pharmacy and 
Civil Engineer Facility 

 


